सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 600

e-Stamp

Certificate No.	:	IN-KA94495820651871T
Certificate Issued Date	:	30-Dec-2021 12:08 PM
Account Reference	:	NONACC/ kakscsa08/ GANESHA BLOCK/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCSA08339129345230 45T
Purchased by	:	B T HANUMANTH RAJU
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGG BBMP
Second Party	:	B T HANUMANTH RAJU
Stamp Duty Paid By	:	B T HANUMANTH RAJU
Stamp Duty Amount(Rs.)	:	600 (Six Hundred only)

सत्यमेव जयते

SBBSSN (R) BRANCH Authorised Signatory Bengaluru-560086

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 87 /2021-22, Dtd : 04.02.202

1. This Agreement, entered this day 04.. of..Feb....2022 Between Executive Engineer, Dasarahalli Division, BBMP, Sri. B. T. Hanumantha Raju, H.No.1334, Anjanadri, 7th Main,11th Cross, WOC, 2nd Stage, ahalakshmipuram, Bangalore-560086 (Here in called Contractor) of other part.

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with Oken Scanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to roads Kempegowda Garden and surrounding area in ward no 12 Shettyhalli.

Est Cost: 51.00 Lakhs Indent No: 48283

Job Code: 012-20-000118 PCode- P3602

Administrative Approval: EE/DZ/AS/04/2021-22, Dt:05.05.2021.

Technical Sanction: SE/DZ/TS/13/2021-22, Dt:05.07.2021

Tender Notification No& Date: BBMP/EE/DD/Ten/06/2021-22, Date:16.08.2021

ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ: ಆಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 45,48,670.44 (Rupees Forty Five Lakh Forty Eight Thousand Six Hundred Seventy and Forty Four Paise Only) Which is (-)0.10% below the SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 120 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	1,37,000/-	0057618	03.02.2022	Indian Overseas Bank, Mahalakshmipuram Branch, Bangalore
Difference Amount	2,500/-	0057617	03.02.2022	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned with Oken Scanner